
CALAVERAS COUNTY WATER DISTRICT  

EBBETTS PASS WATER SYSTEM 

WALLACE AND SAWMILL WATER STORAGE TANK PROJECT 

CCWD CIP #11083W AND 11083S 

  

ADDENDUM #2  

  

Date Issued: November 21, 2025  

  

 

**** Note: Receipt of this addendum must be acknowledged by Bidders on the BID FORM,  

Section 00410, Page 410-1.  Failure to acknowledge receipt may cause rejection of bid. ****  

  

 

  

1. Contract Time Extension: The calendar days allotted for substantial 
completion of the Project have been extended from 365 calendar days to 550 
calendar days.  Article 4 – Contract Times, Section 4.02, has been revised as 
stated in Attachment B. 
 

2. Reminder: Bids will be accepted at the office of the Calaveras County Water District 
at 120 Toma Court, San Andreas, CA  95249 until 2:00 PM local time on Wednesday, 
December 3, 2025, at which time all bids received will be publicly opened and read 
aloud. 

 

3. The list of those who have accessed the Wallace & Sawmill Storage Tank Project 
bid documents on Public Purchase is provided in this addendum as Attachment A. 

 

4. Modifications made to the Contract Documents and Technical Specifications in 
response to items identified in Addendum #1 and questions addressed in this 
Addendum are included as Attachment B. 

 

5. Modifications made to the Bid Plans in response to Addendum #1 are included as 
Attachment C. 

 
 

Contractor Questions and District Responses:  
 

Bidder Question #1: 
Per SC-7.06.A of the specifications, the contractor may not award work valued at more 
than fifty percent of the contract price to Subcontractors without prior written 
approval.  With the necessary large specialty subcontractor scopes for the tanks, 
electrical, paving, and demolition, this limit may be exceeded.  Can the subcontracting 
limit be increased to 65%? 
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District Response #1:  
SC-7.06.A is a supplementary condition to Article 7 of the Standard Conditions of 
the Construction Contract. The bidder’s statement has been acknowledged and 
the amendment will be struck from the Supplementary Conditions. 

 
Bidder Question #2: 
Will you be providing any additional drawings for the three (3) 8,000 gallon temporary 
tanks – specifically to show the location of the fittings and accessories? 

 
District Response #2:  
No other additional plans. 

 
Bidder Question #3: 
Are there any hazardous material reports on the existing tanks to be demolished? 

 
District Response #3:  
No. 

 
Bidder Question #4: 
Please provide/suggest the nearby area for staging, parking and storage area for both 
sites. 

 
District Response #4:  
Staging and parking areas are identified in Attachment D. 

 
Bidder Question #5: 
Please provide an area to dispose off water after the testing of the system. 

 
District Response #5:  
Water from testing the tanks and other instruments can be discharged into nearby 
ditches at each site, however the discharge water is required to be dechlorinated. 

 
Bidder Question #6: 
Spec 01 11 00-2 paragraph 1.06, C states the work window for the Wallace Site is 
September 9th, 2025 to May 2026. Please advise if this is a typo or if there are any real 
working constraints for the Wallace Site? 

 
District Response #6:  
The temporary tanks and existing elevated tank will not be able to meet the peak 
summer flow demand, thus eliminating the possibility to demolish the existing tank 
during that time period. 

 
Bidder Question #7: 
Specification section 01 11 00-2 1.06 C states that work window for the Sawmill site my 
is September 9, 2025 to May 2026.  Project bids after this date.   
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District Response #7:  
Construction at the Sawmill Site shall begin no sooner than April 1, 2026.  The 
contract days have been increased to from 365 days to 550 calendar days to allow 
for the Sawmill Site to be completed in the 2027 calendar year if necessary.  Article 
4 – Contract Times, Section 4.02, has been revised as stated in Attachment B. 

 
Bidder Question #8: 
Precedence should be made to have the tank installer complete the Sawmill Site tanks 
first given the greater concern of acclimate weather at this site which may further prolong 
completion of the Wallace Tank site until late 2026. 

 
District Response #8:  
Construction at the Sawmill Site shall begin no sooner than April 1, 2026.  The 
contract days have been increased to from 365 days to 550 calendar days to allow 
for the Sawmill Site to be completed in the 2027 calendar year if necessary.  Article 
4 – Contract Times, Section 4.02, has been revised as stated in Attachment B. 

 
Bidder Question #9: 
Bid Item #12 calls for a new fire hydrant.  Where is the hydrant located?  
 

District Response #9:  
Fire hydrant location is identified in Attachment D, see Sheet 1C04. 

 
Bidder Question #10: 
Do the flow meters require concrete vaults?  They are shown as direct bury. 
 

District Response #10:  
The flow meters will be installed in concrete vaults. See Attachment D, Sheet 
0C02. 

 
Bidder Question #11: 
What are the sizes of the existing tank footings? 

 
District Response #11:  
Please see the as-built drawings included in Addendum #1. 

 
Bidder Question #12: 
Sheet 0C06 detail 4 "Chlorine Injection Vault" where is this on the project, it is not shown. 

 
District Response #12:  
The chlorine injection vault is not a part of the project. 

 
Bidder Question #13: 
Sheet 1C03has a note to place 950+/- SY of 1.5" rock 4" deep which equals approximately 
105 cy.  Same page different not calls to place +/- 347 cy of 1.5" rock.  Which is correct? 
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District Response #13:  
The estimate should be based on square footage and not the volume. 

 
Bidder Question #14: 
Section, 00500, Article 1 – WORK, has verbiage that makes it look like the district already 
owns these three (3) 8,000 gallon tanks and the contractor just needs to install them with 
the tank mixers.  Is that correct?  Also, for the Hypermix Tank Mixers, are you accepting 
an approved equal? 

 
District Response #14:  
 
The three (3) temporary tanks are owned by the District and are currently at the 
Wallace Site ready for installation and setup.  Tank mixers are not required to be 
installed on the temporary tanks. 
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Attachment A: 

 

Public Purchase Access Report 

 

Two (2) pages total including cover sheet 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



Public Purchase Access Report
Agency Calaveras County Water District

Bid Number 11083S/11083W

Bid Title WALLACE AND SAWMILL  WATER STORAGE TANK PROJECT

Generated 11/13/2025

Preston Pipelines Infrastructure LLC Goble Sampson

samsearch Steelhead Constructors JV

School Wholesale Supplies LLC West Shore

Construction Bid Source K.W. Emerson, Inc.

Verdantas C. Overaa & Co.

Brand Energy Services of California, Inc Superior Tank Co. Inc.

DF Interactive LLC Rain for Rent

Superior Tank Solutions, Inc Montauk

Central Sierra Electric McGuire and Hester

Njirich & Sons, Inc. Dodge Data & Analytics

Pacific River Construction Steve P. Rados, Inc.

ELITE TEXTILE TRADING LLC Liberty Chemical Equipment & Supply Inc.

T&S Construction Co., Inc. United Pavement Maintenance, Inc

MISCOwater Gateway Pacific Contractors, Inc.

Dodge Data & Analytics Alisto Engineering Group, Inc.

Covenant Technical Solutions M-3 Construction, Inc.

Brenntag Pacific iSqFt

The Bid Lab CA Traffic Solution

Moyle Excavation Inc Allied Solutions

Western Oilfields Supply Company Ancon Services

2C Land & Timber Management Corp Premier Tank, Inc.

Syblon Reid Campbell Construction 

Myers and Sons Construction Mozingo Construction, Inc.

2C Land & Timber Management Corp Harper & Associates Engineering, Inc.

Skutley Contracting Corporation WGA

Sierra Mountain Construction Inc TSI Engineering Inc

Vendor Name
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Attachment B: 

 

Addendum to Contract Documents and Technical Specifications 

 

Nine (9) pages total including cover sheet 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

The Contract documents shall be modified as follows: 

1) MODIFY SECTION 00500 AGREEMENT BETWEEN OWNER AND 

CONTRACTOR, ARTICLE 1 – WORK, SECTION 1.01 as follows: 

Contractor shall complete all Work as designated on the Bid Form and described for 

the bid items and as otherwise specified or indicated in the Contract Documents.  

The Work is generally described as follows: 

The Ebbetts Pass Water System Sawmill Tank is located near Arnold in Calaveras 

County, CA. The original 3 million gallon bolted steel tank installed during the 1970’s 

is failing and contributes to water quality issues. The project consists of replacing the 

existing tank with two (2) 0.5 million gallon glass-lined bolted steel water tanks on an 

adjacent site. The project includes interties to the existing system and extensive site 

piping and valving, and conduit installation, and installation of two (2) mechanical 

tank mixers. The tanks will provide water to both a lower pressure zone and a 

booster pump system to a higher pressure zone through two different intertie 

connections. A tank overflow pipe system will also be provided. The site of the new 

tanks will require substantial grading work including imported fill material, concrete 

foundations, pavement, gravel covering, fencing, and permanent erosion control 

measures. The existing tank and foundation are to be removed from the site by the 

contractor following commissioning of the new tanks. The existing tank site is owned 

by the District, and the site of the new tanks will be on an easement acquired from 

the adjacent property owner. The tanks are designed to be operated in tandem, or 

individually in order to allow one at a time to be taken out of service for maintenance 

while the other remains on line to continue providing service. The District will provide 

and install level transducers in the tanks. The contractor shall provide hatch alarms 

and pull wire between the tanks and electrical control building for the hatch alarms 

and tank mixers. The District will be responsible for connection of the wiring inside 

the building. The Contractor shall provide and install the tank mixers, flowmeters, 

and all necessary conduit and pull wire between the tanks, meter vaults, and 

electrical control building. The District will be responsible for the provision and 

installation of the level transducers, connecting all wiring inside the building as well 

as all control and other related electrical equipment necessary to complete the 

project. The project is exempt from CEQA. The project is less than one acre and 

therefore does not require a formal SWPPP. However, temporary construction BMPs 

are required. 

The Ebbetts Pass Water System Wallace Tank is located near the community of 

Wallace in Calaveras County, CA. The existing 0.224 million gallon tank has reached 

the end of its useful life. The tank acts as attenuative storage between the 

community’s well water treatment plant and the booster pump system that supports 

the water distribution system, including an elevated 60,000 gallon tank. The project 

will require three (3) District-owned 8,000 gallon temporary storage tanks that are to 

be temporarily connected to the system such that the existing tank can be 

decommissioned and removed from the site, including the existing concrete 



foundation. Contractor will need to install the temporary storage tanks, temporary 

above-ground piping, and temporary interties to the existing system. Some electrical 

conduit and a mechanical tank mixer will also need to be installed. The new 

0.23million-gallon glass-lined bolted steel tank is to be constructed at the same site 

as the existing tank. Site grading is minor, and includes establishing a temporary 

tank pad and providing gravel cover over a portion of the site. Upon completion and 

commissioning of the new tank, the contractor shall remove all above-ground 

temporary piping except where specified for it to remain and remove the temporary 

tank pad. The District shall take responsibility to remove the three temporary tanks 

from the site, but the contractor may need to move them from the tank pad to 

complete the work. The District will provide and install level transducers in the tanks. 

The contractor shall provide a hatch alarm and pull wire between the tank and 

electrical control building for the hatch alarm and tank mixer. The District will be 

responsible for connection of the wiring inside the building. The Contractor shall 

provide and install the tank mixers, flowmeters, and all necessary conduit and pull 

wire between the tanks, meter vaults, and electrical control building. The District will 

be responsible for the provision and installation of the level transducers, connecting 

all wiring inside the building as well as all control and other related electrical 

equipment necessary to complete the project. The project is exempt from CEQA. 

The project is less than one acre and therefore does not require a formal SWPPP. 

However, temporary construction BMPs are required.    

2) MODIFY SECTION 4.02 CONTRACT TIMES: DAYS 

A. After the date when the Contract Times commence to run as provided in 

Paragraph 4.01 of the General Conditions, the Work will be substantially completed 

within 365 550 calendar days, and all work completed and ready for final payment in 

accordance with Paragraph 15.06 of the General Conditions within 395 580 calendar 

days after the date when the Contract Times commence to run. 

 

3) MODIFY SECTION 07 16 16 INTEGRAL WATERPROOFING OF CONCRETE, 

PART 2 – PRODUCTS as follows: 

PART 2  PRODUCTS 

2.01 MANUFACTURER 

A. Acceptable Manufacturer: Xypex Chemical Corp., which is located at: 13731 
Mayfield Pl.; Richmond, BC, Canada V6V 2G9; Toll Free Tel: 800-961-4477; 
Tel: 604-273-5265; Fax: 604-270-0451; Email: request info (info@xypex.com); 
Web: www.xypex.com. SECTION NOT USED 

2.02 MATERIALS: 

A. Slurry Coat: Slurry of Xypex Concentrate; proprietary compound of Portland 
cement, silica sand and active chemicals, mixed with water in proportions 
recommended by manufacturer to achieve the specified coverage with application 
method used. SECTION NOT USED 



 
4) DELETE SECTION 40 71 13 FLOW MEASUREMENT: MAGNETIC FLOWMETERS 

in its entirety. 

 

5) REPLACE the Bid Schedule with the following revised Bid Schedule: 

BID SCHEDULE 
 

ITEM DESCRIPTION UNIT QTY UNIT PRICE BID PRICE 

1 Mobilization/Demobilization LS 1   

2 

 

Record Drawings LS 1   

3 Temporary Erosion Control LS 1   

4 Permanent Erosion Control LS 1   

SAWMILL PROJECT SITE 

5 Site Work LS 1   

6 Fencing and Gates LF 344   

7 

Site Piping, Valves, and 

Appurtenances LS 1   

8 Tanks (500,000 Gallon) EA 2   

9 1-inch Electrical Conduit LS 1   

10 Hypermix Tanker EA 2   

11 Demolition LS 1   

12 Fire Hydrant Assembly EA 1   

13 

Magnetic Ultrasonic Flow 

Meter LS 2   

WALLACE PROJECT SITE 

14 Site Work LS 1   



ITEM DESCRIPTION UNIT QTY UNIT PRICE BID PRICE 

15 

Site Piping, Valves, and 

Appurtenances LS 1   

16 1-inch Electrical Conduit LS 1   

17 Tank (230,000 Gallon) LS 1   

18 

Temporary Tanks (8,000 

Gallon) EA 3   

19 Demolition LS 1   

20 Hypermix Tanker LS 1   

21 

Magnetic Ultrasonic Flow 

Meter LS 1   

  TOTAL BID AMOUNT ALL ITEMS (1 to 21) 

  (NUMERICAL)  

__________________________________________________________________________________________

________________________________________________________________________________ DOLLARS 

TOTAL BID AMOUNT (WRITTEN) 

 

6) REVISE the Descriptions of Bid Items per the following: 
 

DESCRIPTIONS OF BID ITEMS 
 

Note:  Bid items listed herein for bidding and payment purposes do not limit Contractor’s 
responsibility to perform all work required under this contract, on drawings, in specifications, 
or reasonably inferred or interpreted to be necessary to complete the work.  All bid items 
will have 5% retention in the progress payment held for final payment.  
 
BID ITEM NO.1 – MOBILIZATION / DEMOBILIZATION 
The bid price for this item shall include all project preparatory and completion work and 

operations, including, but not limited to, those necessary for the movement of personnel, 

equipment, supplies, and incidentals to and from the project site. This also includes the 

establishment of facilities necessary to conduct the specified work on the project, setting 

up and rigging down, and miscellaneous work to ensure public convenience and sanitary 

safety. Additionally, the bid price shall cover temporary fencing for site safety, ensuring 

compliance with all applicable regulations and standards. This item also includes any 

work not specifically itemized but required to complete all items under the base bid. (Note: 

This bid item not to exceed five percent (5%) of the total Contract Sum.)  

 



BID ITEM NO.2 – RECORD DRAWINGS 
The bid price for this item shall include all labor, equipment and materials required to 
prepare one set of neatly marked as-built record drawings showing the Information required 
by the Engineer. 
 
BID ITEM NO.3 – TEMPORARY EROSION CONTROL  
The bid price for this item shall include all labor, equipment, and materials necessary for 
the installation, maintenance, monitoring, and removal of temporary erosion control 
measures as specified in the project plans and specifications. This includes, but is not 
limited to, silt fences, straw wattles, sediment basins, check dams, erosion control blankets, 
temporary seeding, mulching, and any other required temporary BMPs. The contractor 
shall ensure compliance with all local, state, and federal regulations, including ongoing 
inspections and adjustments as needed to maintain effectiveness throughout the 
construction period. Upon completion of construction, all temporary erosion control 
measures shall be removed, and disturbed areas shall be restored as required. 
 
BID ITEM NO.4 – PERMANENT EROSION CONTROL 
The bid price for this item shall include all labor, equipment, and materials necessary for 
the installation of permanent erosion control measures as specified in the project plans 
and specifications. This includes, but is not limited to, soil stabilization, seeding, mulching, 
erosion control blankets, turf reinforcement mats, riprap, and any other required 
permanent BMPs. The work shall also include necessary soil preparation, watering, 
fertilizing, and maintenance to ensure proper establishment of vegetation or other 
stabilization methods. All work shall comply with local, state, and federal regulations. 
 
BID ITEM NO.5 – (SAWMILL SITE) SITE WORK, GRADING, PAVING  
Work under this item shall include all movement, cut, fill, import fill, storage, disposal, 
placement, and compaction of soils required to prepare the site for the placement, 
installation or construction of the storm drain inlet basins, tanks, pipe network access road, 
miscellaneous concrete and improvements, and ancillary facilities, in accordance with the 
plans and specifications. Site Work shall also include the trench backfill to the specified 
compaction, the preparation or restoration of the finish grade, and general clearing and 
grading of the area. Placing and compacting the aggregate base is included in this item. 
 
BID ITEM NO.6 – (SAWMILL SITE) FENCING AND GATES 
Work under this item shall consist of all work necessary for the construction of the cyclone 

fence and gates, in accordance with the plans and specifications.  

 



BID ITEM NO.7 – (SAWMILL SITE) SITE PIPING, VALVES, AND APPURTENANCES 
Work under this item shall include all labor, materials, tools, equipment, and incidentals 
needed to deliver, unload, construct, disinfect, test, and complete the underground and 
above-ground pipelines, flanges, fittings, valves, supports, thrust blocking/restraint, and 
connections to existing site piping and new site piping, in accordance with the plans and 
specifications. This item shall include trenching, installation of, backfill, and compaction for 
all required piping. 
 
BID ITEM NO.8 – (SAWMILL SITE) TANKS (500,000 GALLONS) 
Work shall include all labor, materials, tools, equipment, and incidentals needed to deliver, 
unload, construct, disinfect, test, and complete the tank system in accordance with the 
plans and specifications. Work shall consist of the forming, pouring, and finishing of the 
tank foundation and miscellaneous concrete, installation of all tank piping, drain, overflow, 
ladder, hatch, stairway, tank mixers, and ancillary appurtenances, inclusive of all piping and 
appurtenances within five feet of the tank system and connection to the system, in 
accordance with the plans and specifications. This item shall include the required structural 
engineering design for the tank, foundation, and stairway. 
 
BID ITEM NO.9 – (SAWMILL SITE) 1-INCH ELECTRICAL CONDUIT 
The bid price for this item must include the installation of a 1" electrical conduit with pulled 
wire fully completed and in place. This includes all necessary excavation, trenching, 
backfilling, bedding, compaction, sweeps, vaults, and all required materials, equipment, 
labor, and expenses in compliance with the plans and specifications. 
 
BID ITEM NO.10 – (SAWMILL SITE) HYPERMIX TANK MIXER 
The bid price for this item must include the installation of the Hypermix tank mixers, model 

HPM 500 – 250 Hp. This includes all electrical cable, controllers, and connections, 

necessary materials, labor, equipment, and expenses. Installation of all electrical cable 

and wire, controller, and connections to be completed by others. 

 
BID ITEM NO.11 – (SAWMILL SITE) DEMOLITION 
Work under this item includes the demolition of the 3M Gallon Tank and concrete 

foundation to be removed following the construction of new tanks. Work under this item 

includes all testing and fees for proper disposal of the steel tanks. Connection lines shall 

be capped and abandoned, and the work area shall be backfilled and compacted, 

including removal of post-harvest remaining trees, tree stumps, root balls, shrubs, all 

organic material, and fence removal.  

 

BID ITEM NO.12 – (SAWMILL SITE) FIRE HYDRANT ASSEMBLY 

Work under this item shall include all labor, equipment and materials required to install a 

new hydrant and associated appurtenances from the new water main as necessary to 

provide a complete and in place product including trench excavation, backfill, and 

resurfacing in accordance with the Drawings and Specifications. 

  



BID ITEM NO.13 – (SAWMILL SITE) MAGNETIC ULTRASONIC FLOW METERS   
The bid price for this item shall include all labor, equipment, and materials necessary for 
the supply, installation, calibration, and testing of two (2) magnetic ultrasonic flow meters 
as specified in the project plans and specifications. This includes, but is not limited to, the 
flow meter units, required piping modifications, fittings, power and signal wiring, 
integration with the control system, enclosures, grounding, and any associated 
appurtenances. The contractor shall ensure proper alignment, secure mounting, and full 
compliance with manufacturer recommendations and industry standards. The work shall 
also include verification of accurate operation, system integration, and documentation of 
calibration results. Integration with control system to be completed by others. 
 
BID ITEM NO. 14 – (WALLACE SITE) SITE WORK, GRADING, AND PAVING 
Work under this item shall include all movement, cut, fill, import fill, storage, disposal, 
placement, and compaction of soils required to prepare the site for the placement, 
installation or construction of the storm drain inlet basin, access road, walkways, 
miscellaneous concrete and improvements, and ancillary facilities, in accordance with the 
plans and specifications. Site Work shall also include the trench backfill to the specified 
compaction, the preparation or restoration of the finish grade, and general clearing and 
grading of the area. Placing and compacting the aggregate base is included in this item. 
 
BID ITEM NO. 15 – (WALLACE SITE) SITE PIPING, VALVES, AND APPURTENANCES 
Work under this item shall include all labor, materials, tools, equipment, and incidentals 
needed to deliver, unload, construct, disinfect, test, and complete the underground and 
above-ground pipelines, flanges, fittings, valves, supports, thrust blocking/restraint, and 
connections to existing site piping and new site piping, in accordance with the plans and 
specifications. This item shall include trenching, installation of, backfill, and compaction 
for all required piping. 
 
BID ITEM NO.16 – (WALLACE SITE) 1-INCH ELECTRICAL CONDUIT 
The bid price for this item must include the installation of a 1" electrical conduit with pull 

wire fully completed and in place. This includes all necessary excavation, trenching, 

backfilling, bedding, compaction, sweeps, vaults, and all required materials, equipment, 

labor, and expenses, in compliance with the plans and specifications. 

BID ITEM NO.17 – (WALLACE SITE) TANK (230,000 GALLONS) 
Work shall include all labor, materials, tools, equipment, and incidentals needed to deliver, 
unload, construct, disinfect, test, and complete the tank system in accordance with the 
plans and specifications. Work shall consist of the forming, pouring and finishing the tank 
foundation and miscellaneous concrete, installation of all tank piping, drain, overflow, 
ladder, hatch, tank mixers, and ancillary appurtenances inclusive of all piping and 
appurtenances within five feet of the tank system and connection to system, in 
accordance with the plans and specifications. This item shall include the required 
structural engineering design for the tank and foundation. 
 
BID ITEM NO.18 – (WALLACE SITE) TANKS (8,000 GALLONS) 
Three (3) District owned temporary tanks are on site and ready for installation and setup. 
Work shall include all labor, materials, tools, equipment, and incidentals needed to deliver, 
unload, construct, disinfect, test, and complete the temporary tank system in accordance 
with the plans and specifications. Work shall consist of the tank pad and miscellaneous 



concrete tank pad leveling, installation of all tank piping, drain, overflow, ladder, hatch, 
tank mixers, and ancillary appurtenances inclusive of all piping and appurtenances within 
five feet of the tank system and connection to system, in accordance with the plans and 
specifications. This item shall include the required structural engineering design for the 
tank, stairs, and foundation. 
 
BID ITEM NO.19 – (WALLACE SITE) DEMOLITION 
Work under this item includes the demolition of the 230,000-gallon tank and concrete 
foundation to be removed following construction of new tanks. Work under this item 
includes all testing and fees for proper disposal of the steel tanks. Connection lines shall 
be capped and abandoned, and the work area shall be backfilled and compacted.  
 
BID ITEM NO.20 – (WALLACE SITE) HYPERMIX TANK MIXER 
The bid price for this item must include the installation of the Hypermix tank mixer, model 
HPM 500 – 250 Hp. This includes all electrical cable, controller and connections, 
necessary materials, labor, equipment, and expenses. Installation of all electrical cable 
and wire, controller, and connections to be completed by others. 
 
BID ITEM NO.21 – (WALLACE SITE) MAGNETIC ULTRASONIC FLOW METER 
The bid price for this item shall include all labor, equipment, and materials necessary for 
the supply, installation, calibration, and testing of one (1) a magnetic ultrasonic flow meter 
as specified in the project plans and specifications. This includes, but is not limited to, the 
flow meter unit, required piping modifications, fittings, power and signal wiring, integration 
with the control system, enclosures, grounding, and any associated appurtenances. The 
contractor shall ensure proper alignment, secure mounting, and full compliance with 
manufacturer recommendations and industry standards. The work shall also include 
verification of accurate operation, system integration, and documentation of calibration 
results. Integration with control system to be completed by others. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

CIP 11083W and 11083S  16 November 6, 2025  

Wallace and Sawmill Water Storage Tank Project    Addendum #1  

 

 

Attachment C: 

 

Addendum #2: Changes to Wallace and Sawmill Water Storage Tank Project Plans 

 

Thirty (31) pages total including cover sheet 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Item Drawing Number Area on page affected Change Description

1 0G02 Sheet Index Removed electrical section from the sheet index.

2 0C02 Detail 1 Added meter vault detail

3 0C06 Detail 6 Adjustments to detail

4 0C06 Detail 1 Detail replaced with updated overflow design

5 0C06 Detail 3 Detail replaced with updated overflow design

6 1C01 Plan View

Plan view was adjusted to show updated existing site 

layout

7 1C01 Notes Note has been added

8 1C02 Process Flow Diagram Process piping configuration has been updated

9 1C02 Process Flow Diagram Tank inlet line has been identified on the diagram

10 1C03 Plan View Updated site plan

11 1C03 Notes Notes have been added

12 1C04 Piping Plan Pipe alignment and callouts have been adjusted

13 1C04 Notes Notes have been added

14 1C04 Legend Revised Legend

15 1C04 Detail 1 Fire hydrant was added to the detail

16 1C05 Plan View Updated grading plan

17 1C05 Notes Notes have been added

18 1C06 Plan View Conduit has been added to the alignment

19 1C06 Plan View Callouts have been modified

20 1C06 Detail 1

Detail has been added to show conduit alignment to 

flow meters

21 1C06 Notes Notes have been added and modified

22 1C07 Tank Elevations

Details 1 and 2 have been updated to show new piping 

configuration

23 1C08 Tank Details

Detail 1has been updated to show new piping 

configuration

24 1C09 Tank Details Sheet has been replaced

25 1C10 Tank Details Sheet has been replaced

26 1C11 Detail 1

Detail 1 has been added for the overflow inlet and 

outfall

27 2C01 Plan View Callouts have been modified

28 2C02 Process Flow Diagram Callouts have been modified

29 2C03 Plan View Callouts have been modified

30 2C04 Process Flow Diagram Flowmeter has been added to diagram and legend

31 2C04 Process Flow Diagram Callouts have been modified

32 2C05 Plan View

Conduit has been added to the newly shown 

flowmeter

33 2C05 Plan View Callout has been added to the tank

34 2C05 Notes Notes have been added

35 2C06 Plan View Temporary tank grades have been adjusted

36 2C06 Plan View Callout has been adjusted

37 2C07 Detail 1 Maximum water level has been adjusted

38 2C08 Detail 1 Callouts have been modified

39 2C09 Detail 1 Callouts have been modified

40 2C09 Detail A

Detail A has been updated to show splashpad 

extending to tank foundation

Addendum #2

Changes to Plan #1


